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Terms of Reference (TOR)
Development and maintenance of a pilot urban forest, developed through
Miyawaki technique in a selected plot at Siliguri through the Capacity
Building on Low Carbon and Climate Resilient City Development
(CapaCITIES Il) Project

Title of Development and maintenance of a pilot urban forest, developed through
proposed Miyawaki technique in a selected plot at Lower Bhanu Nagar, Ward 43 at
project Siliguri

Sector Biodiversity

Location of the
project

Lower Bhanu Nagar, Ward 43, Siliguri Municipal Corporation (SMC)

Urban forests play a significant role in the development of sustainable cities.
They contribute to several ecosystem services (provisioning, cultural,
regulatory as well as supporting). They provide benefits such as Flood
Control, Water Security, Food Security, Improved Human Health,
Pollination, Climate Change Mitigation, Pollution Abatement, Livelihood
Generation and Aesthetics. Urban forests also help to improve the
biodiversity in the region. There is growing evidence that links loss of
biodiversity and forests to zoonotic diseases through a complex web of
interactions.

Urban forests can improve the urban climate, abate the urban heat-island
effect by their ecological-balancer function and reduce environmental
damages. A network of urban forests is critical to providing healthy habitats
for humans, wildlife and plants in densely built cities. Urban forests thus
play a critical role in sustainable urban development and should be included
in overall city planning.

Rationale
One of the most successful techniques of developing an urban forest is the
Miyawaki technique. Developed by Dr. Akira Miyawaki, a vegetation
ecologist, the Miyawaki technique is based on the concept of Potential
Natural Vegetation (PNV) and deals with the regeneration of a forest by
closely planting a variety of tree species, best suited for the specified
locality.

The city of Siliguri has a per capita open space of 9m? and only 11% of the
city’s area under green cover. The city administration is keen to address this
issue and intends to increase the area under green cover in a sustainable and
scientifically sound manner.

This TOR aims at developing urban forest (comprising of a mixed plantation
of native species), through the Miyawaki technique in one plot (having an
area of around 1890 sq m), in Ward 43 (refer Annexure A). This will serve
as a replicable model for the city to develop more such forests. The project
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will help to contribute to SDGs 11, 14 and 15.

Concrete
deliverables
expected

1. Detailed design of the urban forest, including specifying name and
location of each species, on Auto CAD (developed in consultation with
ICLEI South Asia and SMC)- 5 hard copies of A0 size and print friendly
high-resolution file)

2. Establishing a board of 6ft*4ft at the site to showcase the approved

design

Initiating pilot plantation based on the approved design

4. Developing urban forest (comprising of a mixed plantation of native
species) through complete implementation of the Miyawaki technique in
the selected plot, having an area of around 1890 sq m (refer Annexure
A). — This includes land preparation; souring of high-quality saplings;
initial care of the saplings before plantations and care of the saplings for
6 months, after planting

5. Establishment of 5 boards around the plot (6ft*4ft) detailing the species
planted and other aspects of the Miyawaki technique and tree labels for
each sapling planted (developed in consultation with ICLEI South Asia
and SMC)

6. Subsequent maintenance of the plot for two years, after the plantation
and ensuring the development of dense and healthy forest

w

Time Period

TOR prepared and published — 1% May 2023

Last date for applying — 14" May 2023

Identification and hiring of consultant — 15" May 2023
Detailed design on Auto CAD — 22" May 2023

Installation of a board of 6ft*4ft at the site to showcase the approved design
— 30" May 2023

Initiating pilot plantation based on the approved design- 5" June 2023

Development of the urban forest through complete implementation of the
Miyawaki technique- 4™ August 2023

Establishment of 5 boards around the plot (6ft*4ft) detailing the species
planted and other aspects of the Miyawaki technique and tree labels for each
sapling planted (developed in consultation with ICLEI South Asia and
SMC)- 31% August 2023

Subsequent maintenance of the plot — 30" August 2025

Payment
schedule

30% on total work value on signing of work order, submission of invoice
and bank guarantee (10 percent of the value of the work order)

40% on establishment of plantation, 5 boards at the site and tree labels for
each sapling planted

ICLEI
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30% on completion of four months of maintenance

Dr Monalisa Sen

Programme Coordinator (Biodiversity)

ICLEI-Local Governments for Sustainability, South Asia
C-3 Green Park Extension

New Delhi 110016

Phone: +91 9871747467

Email: monalisa.sen@iclei.org

Contact

For local information and queries:
Mr. Souhardhya Chakraborty

Assistant Manager

ICLEI South Asia

Tel: +91-9643633243

Email: souhardo.chakraborty@iclei.org

Description of the Project

The Miyawaki technique of growing forests is regarded as one of the most effective
plantation method for quickly renewing degraded lands. The number of trees planted through
Miyawaki technique are approximately 30 times more than the number of trees planted
through traditional plantation technique. A minimum of 300 percent more species is found in
the region where forest is regenerated through Miyawaki technique. Miyawaki technique
yields a completely maintenance free, wild and native forest. They are completely chemical-
fertilizer free, that sustain themselves and support native biodiversity.

Green cover enhancement and maintenance of the same is one of the priority sectors for the
Siliguri Municipal Corporation. As per the URDPFI Guidelines, 2014 it is recommended for
a city to provide per capita at least 10m? of open space! to its citizens. At the same time, the
Urban Green Guidelines, 2014 recommends a minimum of 20% of a city’s geographical area
to be under green cover. Siliguri falls short on both counts, with the per capita open space
being 9m? and only 11% of the city’s area under green cover. The city administration is keen
to address this issue and intends to increase the area under green cover in a sustainable and
scientifically sound manner.

Development of urban forest through the Miyawaki technique is another area of interest for
the city corporation. They have identified several sites in the city where they intend to
replicate the initiative, once the pilot demonstration (through this ToR) is successful.

1 The open spaces include three categories, namely, (a) recreational space, (b) organised green, and (c) other
common open spaces (such as vacant lands/ open spaces including flood plains, forest cover etc).
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The site identified for the pilot demonstration of urban forest (comprising of a mixed
plantation of native species), through the Miyawaki technique is located at Ward 43. The area
covers an area of around 1890 sq m. The site has provision of water source, electricity and is
well guarded by iron fencing. Please refer to Annexure A for site details.

Once the success of the pilot project is demonstrated, the city will replicate the same, to other
sites. These urban forests will serve several ecosystem services — regulatory, provisional,
cultural and aesthetic. They will also act as connectivity corridors for the movement of
pollinators, birds and lower vertebrates. In a city facing rapid urbanization, such connected
urban forests are critical in order to ensure sustainable urban development. This pilot
implementation will also help the city corporation to choose the correct assemblage of native
species and their associates for planting in new areas where they intend to develop urban
forests.

The assignment will be broadly based on following aspects which are detailed in the activity
plan.

sturabilicy
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Table 1: Activity Plan

Swiss Agency for Development
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Output

Activity

1. Detailed design of the urban
forest on Auto CAD (developed in
consultation with ICLEI South Asia
and SMC)

1.1 Detailed site visit

1.2 Determination of native species

1.3 Developing the design (detailing the location and
name of each species to be planted) in Auto CAD, in
consultation with ICLEI South Asia and SMC

2. Establishing a board of 6ft*4ft at
the site to showcase the approved
design

2.1 Printing the design (with all relevant logos)

2.2 Establishing the board at the site

3. Initiating pilot plantation based on
the approved design

3.1 Initiating pilot plantation to serve as live
demonstration site for entire plot in one corner of the
plot

4. Developing urban  forest
(comprising of a mixed plantation of
native species) through complete
implementation of the Miyawaki
technique in the selected plot,
having an area of around 1890 sg m

4.1 Land preparation and pit digging etc

4.2 Sourcing high quality saplings

4.3 Initial care of the saplings before plantation

4.4 Undertaking plantations

4.5 Watering and other care of the saplings for 6
months, after planting

5. Establishment of 5 boards around
the plot (6ft*4ft) detailing the
species planted and other aspects of
the Miyawaki technique and tree
labels for each sapling planted
(developed in consultation with
ICLEI South Asia and SMC)

5.1 Developing and finalizing the content and the
design of the boards and tree labels (in consultation
with ICLEI South Asia and SMC)

5.2 Establishing the boards and tree labels at

appropriate locations at the site

6. Subsequent maintenance of the
plot for two years, after the
plantation and  ensuring the
development of dense and healthy
forest

6.1 Maintenance and after care of saplings

6.2 Replacement of dead saplings with new ones of
the same species

3.3  Watering, adding manure, nutrients etc, as
needed

Obijectives of the project

» Development of an urban forest (comprising of mixed plantation of native species)
through the Miyawaki technique in the identified site of around 1890 sq m

Outputs of the project

1. Detailed design of the urban forest on Auto CAD (developed in consultation with ICLEI

South Asia and SMC)
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Establishing a board of 6ft*4ft at the site to showcase the approved design

Initiating pilot plantation based on the approved design

Developing urban forest (comprising of a mixed plantation of native species) through

complete implementation of the Miyawaki technique in the selected plot, having an area

of around 1890 sq m

5. Establishment of 5 boards around the plot (6ft*4ft) detailing the species planted and other
aspects of the Miyawaki technique and tree labels for each sapling planted (developed in
consultation with ICLEI South Asia and SMC)

6. Subsequent maintenance of the plot for two years, after the plantation and ensuring the

development of dense and healthy forest

How

Mode of implementation (stakeholders involved and type of involvement)
The various stakeholders and their roles are descried below in brief:

i. ICLEI South Asia: Coordination with the consultant/ external agency and city
government; monitoring of overall activities; offering technical assistance to consultant/
external agency

ii. Consultant/ External Agency: Carry out all activities listed in Table 1.

iii. Siliguri Municipal Corporation: Providing support (including fencing, piped water
supply, electricity supply with poles, light fixtures etc; security at the site; benches and
other street infrastructure, maintenance of all infrastructure; payment of electricity, water
bills etc) that might be required during the entire implementation.

Activity Plan

Timeline
Output Activity

1.1 Detailed site visit 22" May 2023
1.2 Determination of native species

1.3 Developing the design (detailing the
location and name of each species to be
planted) in Auto CAD, in consultation with
ICLEI South Asia and SMC

1. Detailed design of the
urban forest on Auto CAD
(developed in consultation
with ICLEI South Asia and
SMC)

2. Establishing a board of | 2-1 Printing the design (with all relevant 30" May 2023

6ft*4ft at the site to showcase | 10905)
the approved design 2.2 Establishing the board at the site

3. Initiating pilot plantation N . . 51 June 2023
. 3.1 Initiating plantation at the site
based on the approved design

ICLEI
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Timeline
Output Activity
4. Developing urban forest | 4.1 Land preparation and pit digging etc
(comprising of a mixed | 4.2 Sourcing high quality saplings
plantation of native species) [ 4.3 Initial care of the saplings before |
through complete | pantation 47 August 2023
implementation  of  the ['4 4 yndertaking plantations
Miyawaki technique in the _ :
selected plot, having an area 4.5 Watering and other_care of the saplings
of around 1890 sq m for 6 months, after planting
5. Establishment of 5 boards | 5.1 Developing and finalizing the content | 31 August 2023
around the plot (6ft*4ft) | and the design of the boards and tree labels
detailing the species planted | (in consultation with ICLEI South Asia and
and other aspects of the | SMC)
Miyawaki technique and tree
labels for each saplin _
P .g 5.2 Establishing the boards and tree labels at
planted (developed in appropriate locations at the site
consultation  with  ICLEI PProp
South Asia and SMC)
6. Subsequent maintenance | 6.1 Maintenance and after care of saplings
of the plot for two years, after | 6.2  Replacement of dead saplings with | 30" August 2025
the plantation and ensuring | new ones of the same species
the development of dense and | 3.3  Watering, adding manure, nutrients
healthy forest etc, as needed
ICLEI
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Annexure A: Site Details

LOCATION MAP OF PROPOSED MIYAWAKI URBAN FOREST
LOWER BHANU NAGAR, WARD NO. 43. SILIGURI
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Figure 1: Overall site
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Annexure B: Bidders Eligibility Criteria and List of Required Documents

(A) Bidder Eligibility Criteria

Technical requirements

Both firms and consortium are welcome to apply.

Preferred Qualifications of firm/consortium lead :

a) Should be well versed with the subject

b) Should have led similar work for at least 5 years

c) Should have experience in successfully implementing urban forest development through
Miyawaki technique and should have undertaken the implementation of the same through
at least two projects in any place in India in the past three years as on date of release of
the TOR.

d) Should furnish self-attested copies of work orders for these works and a copy of
certificates for successful establishment of urban forest through Miyawaki technique from
the same client

e) Should not be under declaration of ineligibility for corrupt or fraudulent practices or
deficiencies of services or blacklisted with any Government/Non-Government agencies at
the time of bidding

f) In case of consortium, the lead partner should be defined and the same will be responsible
for all the deliverables. Role of all other partners also needs to be clearly defined.

Financial requirements

a) Copy of valid PAN card, GST registration and TIN.

b) Audited account statements for last two years.

¢) Minimum turnover of 15 lakh (INR) during last two years.

(B) Documents to be submitted by participating bidders

Technical Bid

The Technical bid should provide the following information/ documents

a) Agency/Consortium profile

b) Bidder's experience on assignments of similar nature, the outline should indicate, inter
alia, the profiles and names of the staff provided (if in case of a firm), duration of the
assignment, contract amount, and firm's involvement.

c) Details of atleast two similar previous projects implemented by the organization(s) with
documentary proof for the same

9 south pole et econcept
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d) Detailed Approach and Methodology for undertaking the current Assignment

e) Project Schedule with activity and duration to accomplish the task within the scheduled
project duration along with detailed work plan.

f) All relevant CVs shall be provided in full detail. If the CV of a proposed staff is found
incorrect, the award of the consultancy to the bidder may also be liable to cancellation in
such an event.

g) Listof all plant species that are proposed to be planted needs to be provided.

h) Template for the technical bid is provided in Annexure D.

Financial Bid:

The Financial bid should provide the following information/ documents:

a) Financial bid for the tasks listed in the ToR document. The total cost should include all
the expenses for required to complete all the tasks mentioned in this ToR. Financial bid
should be inclusive of all taxes.

b) Item wise break up for all components including professional cost, sapling cost, manure,
cost of man-days (unit rate)

c) Detailed BOQ needs to be provided

d) Financial details of the organization(s) to confirm its eligibility

e) Valid PAN card

f) Valid GST registration and TIN

g) Audited account statements for last 2 years

h) Template for the technical bid is provided in Annexure E.

Please note:

a) The bidder shall acquaint with the work and working conditions at site and locality. No
claim shall be entertained on this issue after the bid has been submitted.

b) All or any accessories/consumables/items required for satisfactory commissioning of the
study/work shall be deemed to be included in the contract and shall be provided by the
bidder without extra charges

¢) The winning bidder will have to submit a bank guarantee of the value of 10 percent of the
work order, once the work order is signed

Failure to comply with or provide the above listed items in the Technical and Financial Bids
may result in disqualification. The bidder shall produce, original documents for cross
verification as and when requested by ICLEI South Asia.

(C) Bid Submission

- The Terms of Reference (ToR) shall be downloaded free of cost from the ICLEI
South Asia website
- The bid document shall be submitted by bidders through email to the below

ICLEI
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mentioned email 1Ds on or before 10" May 2023:
soumya.chaturvedula@iclei.org
monalisa.sen@iclei.org
souhardo.chakraborty@iclei.org

- The bidder shall also submit 2 sets of hard copies of the bid documents to the address
as mentioned below:
Dr Monalisa Sen
Programme Coordinator (Biodiversity)
ICLEI-Local Governments for Sustainability, South Asia
C-3 Green Park Extension
New Delhi- 110016
Phone: +91 9871747467
Email: monalisa.sen@iclei.org

The hard copy of bid document shall reach to the above mentioned address not later
than 3 days from the last date of submission of bid document, provided the bid has
been submitted through email before the due date of submission

- The Bid shall be submitted in two parts, viz.
e Envelop I: Technical Bid;
e Envelop II: Financial Bid; and
e Dboth the Envelops | & 1 to be placed and sealed inside Envelope 111

Envelop I: sealed and shall be super scribed as:
Part A: Technical bid for
“Development and maintenance of a pilot urban forest, developed through Miyawaki
technique in a selected plot at Siliguri through the Capacity Building on Low Carbon
and Climate Resilient City Development (CapaCITIES Il) Project”
Envelop Il: sealed and shall be super scribed as:
Part B: Financial bid for
“Development and maintenance of a pilot urban forest, developed through Miyawaki

technique in a selected plot at Siliguri through the Capacity Building on Low Carbon
and Climate Resilient City Development (CapaCITIES I1) Project”

9 south pole - econcept
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Envelop 111 sealed and shall be super scribed as:

“Development and maintenance of a pilot urban forest, developed through Miyawaki
technique in a selected plot at Siliguri through the Capacity Building on Low Carbon
and Climate Resilient City Development (CapaCITIES Il) Project”

- The bid shall be valid for a period of 60 days from the date of submission of bid
document

- A bidder shall submit the bid documents that satisfies each and every condition laid
down in this notice, failing which, the bid will be liable to be rejected by ICLEI South
Asia

- In case the bidder wishes to sub-contract part of his deliverables, the final
responsibility of delivery and performance solely lies with the bidder

9 south pole - econcept
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Annexure C: Proposal/Bid Submission Form

To

The Executive Director

ICLEI-Local Governments for Sustainability, South Asia
New Delhi — 110016

I/We have read and examined the terms of reference (ToR) documents relating “Development and
maintenance of a pilot urban forest, developed through Miyawaki technique in a selected plot at Siliguri
through the Capacity Building on Low Carbon and Climate Resilient City Development (CapaCITIES I1)
Project” including the main tender document and all the annexures.

I/We hereby submit our proposal for execution of the work referred to in the aforesaid documents in accordance
with the terms and conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relevant details at the rates furnished in the bid document and within
the period(s) of completion as stipulated in Annexure documents and our proposal.

If I/We fail to keep the proposal open as aforesaid of make any modifications in the terms and conditions of the
proposal which are not acceptable to ICLEI South Asia or after signing of contract are unable to provide work or
services to the satisfaction of ICLEI South Asia as per the terms of the contract and annexure documents, I/We
agree that ICLEI South Asia shall without prejudice to any other right, be at liberty to forfeit earnest money
absolutely. Should this proposal be accepted, | /We agree to abide by & fulfil all the terms conditions of
aforesaid document and the annexure documents.

If after the proposal is accepted, I/we fail to commence the execution of the work, 1/We agree that ICLEI South
Asia shall without prejudice to any other right or remedy is at liberty to forfeit the said earnest money
absolutely.

I/We understand that if any false information/document submitted by me/us in the bidding process is detected at
a later date, any contract/agreement made between ourselves and ICLEI South Asia will be treated as invalid by
ICLEI South Asia and I/We will be solely responsible for the consequences.

I/We agree that the decision of ICLEI South Asia in selection of the agency/consortium will be final and binding
on me/us.

I/We agree that I/We have no objection if enquires are made about the information/documents submitted by
me/us here in above and /or in the accompanying sheets.

Organization. ... ......ouvuiuiuiiniii i

Date and place..........c.cocveveiiiiiinninen.
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PARTICULARS OF THE AGENCY/CONSORTIUM SUBMITTING THE BIDS

S.No. Particulars Response
1. Name and address of the agency
2. PAN number
TIN number
GST number
Registration number
3. Legal status of agency
1. Whether a single entity of consortium?
If consortium, please submit the details of
the consortium partners:
a. Lead partner
b. Other partners (maximum 2
other partners)
5. Details of contact person with mobile
number and email address
9 south pole ICLEI econcept
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Annexure D: Template for Technical Bid
(please attach testimonials for all information stated in the technical bid)

1.Total number of urban forests developed through Miyawaki technique in last three years in
India

S.No. Location State Client Year of
(including name implementation
and contact details
of contact person)

2. Please provide the following details for atleast two projects

Project Number 1

Location

Area of the project in sqm

Auto CAD design developed for the site

Date of planting

Total number of plants

Total number of species

Success rate of sapling survival

Average yearly growth of plants (in metres)

Kindly provide photographs of the project before and after implementation

9 south pole econcept



A
D
A
C Swiss Agency for Development
a pa ond Cooperation SDC

SOMATENTZUINT SOV DRNILCMONT

Project Number 2

Location

Avrea of the project in sq m

Auto CAD design developed for the site

Date of planting

Total number of plants

Total number of species

Success rate of sapling survival

Average yearly growth of plants (in metres)

Kindly provide photographs of the project before and after implementation

3. Detailed methodology to address the TOR

4. Total number of saplings to be planted and list of species that will be planted at
the site

5. Timeplan for implementation and maintenance

6. CVs of team leader and other senior staff involved in the assignment

7. Agency/ consortium profile

8. Distribution of work among consortium partners (if applicable)

9 south pole - econcept
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Annexure E: Template for Financial Bid

S.No. | Budget head Amount

Afforestation

1 Manpower X number of days

2 *Board of .... size X number

3 Saplings of .... Species X number
4

5

6

7

8

9

10

Sub- Total (A)

Maintenance (for year 1)

1. Manpower X number of days

2. Manure X Quantity

3.

4,

5.

6.

Sub-Total (B)
Maintenance (for year 2)

1. Manpower X number of days

2. Manure X Quantity

3.

4,

5.

6.

Sub-Total (C)

Total (A+B+C)

GST

Grand Total

*please specify the details of the material of the board and the printing material
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Annexure E: Contract Terms
1 Specific conditions of contract
1.1 Contractor to study conditions:

- The bidder shall be deemed to have carefully examined the work and site conditions’. In
this regard, he/she will be given necessary information to the best of knowledge of
ICLEI South Asia but without any guarantee to it.

- If he/she shall have any doubt as to the meaning of any portions of these general
contract terms, or the scope of the work, or any other matter concerning the contract,
he/she shall in good time, before submitting his tender, set forth the particulars thereof
and submit them to the point of contact, as given in this TOR, by email in order that
such doubts may be clarified authoritatively before tendering. Once a tender is
submitted, the matter will be decided according to the tender conditions in the absence
of such authentic pre clarification.

2 General conditions of contract

2.1 The contractor/ consultant shall address all aspects of the proposed outputs and
deliverables mentioned in this TOR

2.2 The comments and suggestions provided by the bidder on the TOR are not binding and
shall not affect the financial proposal

2.3 It should be noted that the project is being implemented by ICLEI South Asia and hence
instructions to bidders will be given by ICLEI South Asia. ICLEI South Asia will be
overall in-charge for all the works that would be executed under the present scope of
work

2.4 The bidder shall also obtain necessary permission, from concerned government
departments related to the work/data collection if deemed necessary, in coordination with
ICLEI South Asia.

3 Tender Evaluation & Bid Assessment

3.1 The bids received will be scrutinized and evaluated by ICLEI South Asia. The decision
shall be informed to the winning bidder.

4 Award of contract:

4.1 Detailed Work Order will be issued to winning bidder within 1 day of announcing the
winning bidder

4.2 The winning bidder is to forward the signed and sealed work order to ICLEI at the earliest
or not more than 7 (seven) days of issue of work order

4.3 In case the winning bidder fails to indicate his intent to undertake the said work within the
stipulated time of 7 (seven) days and observe the formalities as above, the Letter of
Intent will be cancelled and the next bidder will be finalised by ICLEI South Asia.
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5 Compensation for delay

5.1 Time is the essence of the contract and as such all works shall be completed within the
time stipulated in the contract/ work order

5.2 If the bidder, without reasonable cause or valid reasons, commits default in commencing
the work within the aforesaid time limit, ICLEI South Asia shall without prejudice to any
other right or remedy, be at liberty, by giving 15 days’ notice in writing to the contractor
to commence the work, to forfeit the balance payment depending on the status of work,
and to cancel the Work Order.

6 Extension of date of completion
On occurrences of any events causing delay as stated hereunder, the bidder shall intimate
immediately in writing to ICLEI South Asia-
6.1 Force Majeure:
- Natural phenomena, including but not limited to abnormally bad weather,
unprecedented flood and draught, earthquakes & epidemics.
- Political upheaval, strikes, lockouts, acts of any Government (domestic/foreign)
including but not limited to war, properties, and quarantine embargoes.

7 Materials/Appliance at site

7.1 ICLEI South Asia does not undertake any responsibility for supply of any materials/
equipment/ Appliance/ tool for site analysis to the bidder

7.2 All materials/ equipment/ tools brought to site by the bidder shall be the responsibility
of the bidder. ICLEI South Asia shall extend help as and when approached by the
bidder to keep any materials/ equipment/ Appliance/ tool, however not liable for any
loss, theft or damage due to fire or other cause, the responsibility for which shall lie
entirely on the bidder.

8 Final Inspection of Work

8.1 ICLEI South Asia team shall make final inspection of all work included in the
contract/work order, or any portion thereof, or any completed structure forming part of
the work of the contract, as soon as practicable after notification by the bidder that the
work is completed and ready for acceptance.

8.2 At the time of such inspection ICLEI South Asia shall the bidder in writing as to the
particular concerns to be remedied before final acceptance can be made.

9 south pole et econcept



