ICLEI

Lol Gosermments
for Sustainabiliey

Corrigendum Number 2 with regard to Request for Quotation
(RFQ)
Feasibility study to evaluate the technical, environmental and social
viability of canal restoration in Fort Kochi under the Kochi Smart Canal
Project

Revised Time Frame

Publication of tender on ICLEI South Asia Website — 19" May 2025

Last date of acceptance of quotes: 4" June 2025

Date of announcement of successful bidder: 6 June 2025
Issue of work order to winning bidder: 6™ June 2025
Technical Assessment- Within 3 months from award of work

Data Collection- Within 2 months from award of work

Work related to Phytorid Wastewater Treatment System - Within 2.5 months from award of
work

Cost and Schedule Estimation - Within 3 months from award of work
Environmental and Social Assessment- Within 2.5 months from award of work
Risk Analysis and Mitigation- Within 2.5 months from award of work

Draft Feasibility Report- Within 3.5 months from award of work

Final Feasibility Report, after incorporation of all comments- Within 4 months from award of
work (5" October 2025)




